conventional

excavate, headwall & 55' pipe
. 200’ transport tunnel
transition region

ring

entrance/exits

substation

cooling tower

support buildings

Technical
booster mods for fast extraction

transport
10 Quads
2 dipoles
power supplies
170’ vacuum
controls
instrumentation
injection kickers & PFN

ring

36 dipoles @ 50K
12 Quads @ 25K
Dipole PS

Quad PS

Vacuum & Vac Instr
controls
Instrumentation

Total

labor @ 75%

EDIA @ 15%
Contingency @ 25%

TOTAL Direct Costs
Burdens @ 17%

TOTAL

1zl ooz

Mu EDM proposal -2

500
400
650
1000
250
750
500
500

250
40
240
425
60
250
2000

1800
300
200
100

1200
240
500

12155
9116
3191
6116

30578
5198

35776




