conventional

excavate, headwall & 55' pipe
200" transport tunnel (75) (100)
transition region

ring

entrance/exits

substation

cooling tower

support buildings

Technical

booster mods for fast extraction

transport
10 Quads (5)
2 dipoles (0}

power supplies

170' vacuum  (75)

controls

instrumentation
injection kickers & PFN

ring

36 dipoles @ 50K (16 x 75)
12 Quads @ 25K (32 x 20)
Dipole PS

Quad PS

Vacuum & Vac Instr
controls

Instrumentation

Total

labor @ 75%

EDIA @ 15%
Contingency @ 25%

TOTAL Direct Costs
Burdens @ 17%

TOTAL

D2 EDM proposal 2

30Mring 20Mring 20M-(g-2) 912 option

500
400
650
1000
250
750
500
500

7

250
40
240
425
60
250
2000

1800
300
200
100
1200
240
500

12155
9116
3191
6116

30578
5198

35776

500
150
650
425
250
750
500
500

125
0
100
188
50
150
2000

1200
640
250
250
840
240
500

10258
7694
2693
5161

25806
4387

30193

500
150
650
425
250
750
250
500

188
50
100
2000

1200
640
250
250
740
240
500

9633
7694
2599
4982

24908
4234

20142

0

240 - -

0
1,286
80

. 250
100
100

200
50
100
2000

1200
640
250
250

1200
240
500

8686
6515
2280
4370

21851
3715

25566
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